STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H., TROGDON, 111
GOVERNOR SECRETARY

June 04, 2019

Addendum No. 1

RE: Contract # C204248

WBS #50193.3.1

STATE FUNDED

Cherokee County (R-5735)

US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO
US-19 BUSINESS (HIWASSEE ST).

June 18, 2019 Letting
To Whom It May Concern:

Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions

Note added that reads “Includes Addendum No. 1 Dated 06-04-
2019”. Bid Opening Date revised to JUNE 18, 2019

Revised date of availability and completion date in the project
special provision entitled CONTRACT TIME AND
LIQUIDATED DAMAGES.

Revised date of availability and completion date in the project
special provision entitled INTERMEDIATE CONTRACT TIME
NUMBER 1 AND LIQUIDATED DAMAGES.

G-6 Revised the project special provision entitled SCHEDULE OF
ESTIMATED COMPLETION PROGRESS

Proposal Cover

Please void the above listed pages in your proposal and staple the revised pages thereto.
The contract will be prepared accordingly.

Sincerely,

HockL % Dot .

FE81BEO3BA4TA442...

Ronald. E. Davenport, Jr., PE

State Contract Officer
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR,
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27693-1591 Website: www.nedot.gov
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Mr. Chris Peoples, PE
Mr. Jon Weathersbee, PE
Ms. Penny Higgins
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Mr. Ken Kennedy, PE



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATICN
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 06-04-2019
DATE AND TIME OF BID oPENING: JUNE 18, 2019 AT 2:00 PM

CONTRACTID C204248
WEBS 50193.3.1

FEDERAL-AID NO. STATE FUNDED

COUNTY CHERQKEE

T.LP. NO. R-5735

MILES 1.216

ROUTE NO. Us 19

LOCATION US-19/74/64/129 FROM END OF 4 LANE DIVIDED SECTION TO

US-19 BUSINESS (HIWASSEE ST),

TYPE OF WORK ~ GRADING, DRAINAGE, PAVING, AND SIGNALS.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CARQLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID [3 536,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 8OARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROQLINA, NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO 1S AWARDED ANY FEDERAL - ALD FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROGLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



C204248 R-5735 G-1 Cherokee County

PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-1807) 108 SP1 GO7 A

The date of availability for this contract is September 16, 2019, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay
in availability has been considered in determining the contract time for this project.

The completion date for this contract is April 13, 2022.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1GI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is September 16, 2019.
The completion date for this intermediate contract time is October 15, 2021.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
(§ 2,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.



C204248 R-5735 G-6 Cherokee County

Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton  0.55
__ " Portland Cement Concrete Pavement Gal/SY © 0.245
Concrete Shoulders Adjacent to " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-18) 108-2 SP1 GS8

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Coniracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2020 | (7/01/19-6/30/20)  52%of Total AmountBid |
L2021 | (7/01/20 - 6/30/21) 41% of Total Amount Bid
2022 | (7/01/21 - 6/30/22) 7% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 2-19-19) 102-15()) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be
performed by committed MBE/WBE subcontractors.



